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1.

2.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
June 12, 2020 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 87758
IROQUOIS County

Section 19-00350-00-SP
Project 1P89-805 ()

Various Routes

District 3 Construction Funds

Remove existing guardrail and terminals, install new guardrail and terminals, pipe culverts and
shaping ditches at various locations in Iroquois County.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Acting Secretary
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BDE SPECIAL PROVISIONS

The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new
or revised special provision for the letting.

File
Name
80099
80274
80192
80173
80246
80241
50261
5048l
5049l
5053l
80425
80384
80198
80199
80293

80311
80277
80261
80387
80029
80402
80378
80405
80421
80415
80423
80388
80229
80417
80420
80304
80422
80416
80398
80406

80347

80383
80411
80393
80045
80418
80424
80428
80165
80412
80349
80371
80389

Pg.

14

16

20
30

32

33

Special Provision Title

Accessible Pedestrian Signals (APS)

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bituminous Surface Treatment with Fog Seal

Bridge Demolition Debris

Building Removal-Case | (Non-Friable and Friable Asbestos)
Building Removal-Case Il (Non-Friable Asbestos)
Building Removal-Case lll (Friable Asbestos)

Building Removal-Case IV (No Asbestos)

Cape Seal

Compensable Delay Costs

Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days

Concrete Box Culverts with Skews > 30 Degrees and Design Fills <

5 Feet

Concrete End Sections for Pipe Culverts

Concrete Mix Design — Department Provided

Construction Air Quality — Diesel Retrofit

Contrast Preformed Plastic Pavement Marking

Disadvantaged Business Enterprise Participation

Disposal Fees

Dowel Bar Inserter

Elastomeric Bearings

Electric Service Installation

Emulsified Asphalts

Engineer’s Field Office Laboratory

Equipment Parking and Storage

Fuel Cost Adjustment

Geotechnical Fabric for Pipe Underdrains and French Drains

Geotextile Retaining Walls

Grooving for Recessed Pavement Markings

High Tension Cable Median Barrier Reflectors

Hot-Mix Asphalt — Binder and Surface Course

Hot-Mix Asphalt — Longitudinal Joint Sealant

Hot-Mix Asphalt — Mixture Design Verification and Production

(Modified for I-FIT Data Collection)

Hot-Mix Asphalt — Pay for Performance Using Percent
Within Limits — Jobsite Sampling

Hot-Mix Asphalt — Quality Control for Performance

Luminaires, LED

Manholes, Valve Vaults, and Flat Slab Tops

Material Transfer Device

Mechanically Stabilized Earth Retaining Walls

Micro-Surfacing and Slurry Sealing

Mobilization

Moisture Cured Urethane Paint System

Obstruction Warning Luminaires, LED

Pavement Marking Blackout Tape

Pavement Marking Removal

Portland Cement Concrete

Effective

April 1, 2003
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
Jan. 1, 2020
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Jan. 1, 2020
June 2, 2017
April 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Nov. 1, 2017
Sept. 1, 2000
Nov. 1, 2018
Jan. 1, 2017
Jan. 1, 2019
Jan. 1, 2020
Aug. 1, 2019
Jan. 1, 2020
Nov. 1, 2017
April 1, 2009
Nov. 1, 2019
Nov. 1, 2019
Nov. 1, 2012
Jan. 1, 2020
July 2, 2019
Aug. 1, 2018
Jan. 1, 2019

Nov. 1, 2014
April 1, 2017

April 1, 2019
Jan. 1, 2018

June 15, 1999

Nov. 1, 2019
Jan. 1, 2020
April 1, 2020
Nov. 1, 2006
Aug. 1, 2019
Nov. 1, 2014
July 1, 2016
Nov. 1, 2017

Revised

April 1, 2020
April 1, 2016

Aug. 1, 2017
April 1, 2010
April 1, 2010
April 1, 2010
April 1, 2010

April 1, 2019

July 1, 2016
April 1, 2016
April 1, 2016
Nov. 1, 2014
Mar. 2, 2019

Jan. 1, 2018

Aug. 1,2017

Nov. 1, 2017
Nov. 1, 2019
Nov. 1, 2019
Jan. 2, 2020
July 2, 2019
July 2, 2019

Mar. 1, 2019
Aug. 1,2014

Jan. 1, 2010

April 1, 2016



File Pqa. Special Provision Title

Name

80359 Portland Cement Concrete Bridge Deck Curing
80300 Preformed Plastic Pavement Marking Type D - Inlaid
3426I Railroad Protective Liability Insurance

80157 34 | X | Railroad Protective Liability Insurance (5 and 10)
80306 Reclaimed Asphalt Pavement (RAP) and Reclaimed

Asphalt Shingles (RAS)
Removal and Disposal of Regulated Substances
Silt Fence, Inlet Filters, Ground Stabilization and Riprap Filter
Fabric
Sloped Metal End Section for Pipe Culverts
Speed Display Trailer
Steel Cost Adjustment
Steel Plate Beam Guardrail Manufacturing
Structural Timber
Subcontractor and DBE Payment Reporting
Subcontractor Mobilization Payments
Surface Testing of Hot-Mix Asphalt Overlays
Temporary Pavement Marking
Traffic Barrier Terminal, Type 1 Special
Traffic Control Devices — Cones

80407 36 | X
80419 47 | X

80395
80340
80127 53 | X
80408 5 | X
80413
80397 57 | X
80391 58 | X
80317
80298
80403 59 | X
80409 60 | X

80410 Traffic Spotters

20338 Training Special Provisions

80318 Traversable Pipe Grate for Concrete End Sections
80429 Ultra-Thin Bonded Wearing Course

80288 Warm Mix Asphalt

80302 61 | X | Weekly DBE Trucking Reports

80414 Wood Fence Sight Screen

80427 Work Zone Traffic Control Devices

80071 62 | X | Working Days

Effective

April 1, 2015
April 1, 2012
Dec. 1, 1986
Jan. 1, 2006
Nov. 1, 2012

Jan. 1, 2019
Nov. 1, 2019

Jan. 1, 2018
April 2, 2014
April 2, 2014
Jan. 1, 2019
Aug. 1, 2019
April 2, 2018
Nov. 2, 2017
Jan. 1, 2013
April 1, 2012
Nov. 1, 2018
Jan. 1, 2019
Jan. 1, 2019
Oct. 15, 1975
Jan. 1, 2013
April 1, 2020
Jan. 1, 2012
June 2, 2012
Aug. 1, 2019
Mar. 2, 2020
Jan. 1, 2002

Revised

Nov. 1, 2019
April 1, 2016
Jan. 1, 2006

Jan. 2, 2020
Jan. 1, 2020
April 1, 2020

Jan. 1, 2017
Aug. 1, 2017

April 1, 2019
Aug. 1, 2019
April 1, 2017

Jan. 1, 2018

April 1, 2016
April 2, 2015
April 1, 2020

The following special provisions are in the 2020 Supplemental Specifications and Recurring Special Provisions.

File Special Provision Title New Location(s)
Name
80404 Coarse Aggregate Quality for Article 1004.01(b)

Micro-Surfacing and Cape Seals

80392 Lights on Barricades Articles 701.16, 701.17(c)(2)
& 603.07

80336 Longitudinal Joint and Crack Patching Check Sheet #36

80400 Mast Arm Assembly and Pole Article 1077.03(b)

80394 Metal Flared End Section for Pipe Culverts Articles 542.07(c) and 542.11

80390 Payments to Subcontractors Article 109.11

The following special provisions have been deleted from use.

File Special Provision Title
Name
80328 Progress Payments

Effective
Jan. 1, 2019

Jan. 1, 2018

April 1, 2014
Aug. 1,2018
Jan. 1, 2018
Nov. 2, 2017

Effective

Nov. 2, 2013

Revised

April 1, 2016

April 1, 2018

Revised



Various Routes
Section 19-00350-00-SP
Iroquois County

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways", and the "Manual of Test Procedures for Materials” in effect on
the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of Section 19-00350-00-SP, and in case of conflict with any part, or parts, of said
Specifications, the said Special Provisions shall take precedence and shall govern.

DESCRIPTION OF WORK. The work on this section, located on various routes throughout
Iroquois County, consists of furnishing all equipment, labor, and materials necessary for
removal of existing guardrail and terminals, installing new steel plate beam guardrail and traffic
barrier terminals, installing retaining wall special, earthwork, seeding, and erosion control, and
all other appurtenant and collateral work as shown in the plans and as required by these special
provisions.

COOPERATION WITH UTILITIES. The Contractor shall familiarize himself with the location of all
utilities and structures that may be found in the vicinity of the construction. The Contractor shall
conduct his operations to avoid damage to the above-mentioned utilities or structures. Should any
damage occur due to the Contractor’s negligence, repairs shall be made by the Contractor at his
expense in a manner acceptable to the Engineer. The Contractor shall notify all utility owners of
his construction schedule and shall coordinate construction operations with the utility owners so
that relocation of utility lines and structures may proceed in an orderly manner. Notification shall
be in writing with copies transmitted to the Engineer.

JOINT UTILITY LOCATING INFORMATION FOR EXCAVATORS. The Contractor’s attention is
directed to the fact that there exists within the State of Illinois a Joint Utility Locating Information
for Excavators (J.U.L.I.LE.) System. All utility companies and municipalities which have gas mains
and a number of others are a part of this system.

Instead of the Contractor notifying each individual utility owner that he will be working within the
area, it will only be necessary to call the number of the Joint Utility Locating Information for
Excavators System which is 811 or (800) 892-0123 and they will notify all member utility
companies involved that their respective utility should be located. A minimum of forty-eight hours
advance notice is required and the political name of the township where the work is located, as
shown on the cover sheet, along with other location information such as land section and quarter
section will have to be given.



Various Routes
Section 19-00350-00-SP
Iroquois County

TRAFFIC CONTROL PLAN

Traffic control shall be according to the applicable sections of the Standard Specifications for
Road and Bridge Construction, the guidelines contained in the Illinois Manual on Uniform Traffic
Control Devices for Streets and Highways, the Supplemental Specifications, these Special
Provisions, and any special details and highway standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road
and Bridge Construction and the following traffic control related (1) Highway Standards; (2)
Supplemental Specifications and Recurring Special Provisions; and (3) Other Special Provisions
which are included in this contract:

1) Highway Standards
a) Standard 701001
b) Standard 701006
c) Standard 701201
d) Standard 701901

2) Supplemental Specifications and Recurring Special Provisions:
a) Work Zone Traffic Control Surveillance
b) Flaggers in Work Zones

3) Special Provisions:
a) Automated Flagger Assistance Device
b) Equipment Parking and Storage
c) Traffic Control Devices - Cones
d) Construction and Maintenance Signs

Limitations of Construction. The Contractor shall coordinate the items of work in order to keep

hazards and traffic inconveniences to a minimum, as specified below.

1.

The Contractor shall provide, erect, and maintain all the necessary barricades, cones,
drums, flags and lights for the warning and protection of traffic, as required by Section 107
and 701 through 703 of the Standard Specifications.

All advance-warning signs shall be in new or like-new condition at the start of the project.
All warning signs shall be 48 inches by 48 inches and have a black legend on a
fluorescent orange reflectorized background.

The Contractor shall furnish and erect “Road Construction Ahead” signs (W21-1(0)-48)
at both ends of each work area and on all side roads within the work area.

All lanes shall be kept open to two-way traffic at all times, except when construction
operations require, as directed by the Engineer, temporarily closing of one lane. All
lanes will be required to be open to traffic overnight and on holidays. The Engineer
will be the sole judge as to the necessity of lane closures and the length and duration of
same.

No lane closures will be allowed without flagger protection.



Various Routes
Section 19-00350-00-SP
Iroquois County

6. Access to all residences, commercial entrances, and side roads shall be
maintained during construction.

7. One barricade will be required at the end of all incomplete guardrail.

8. Removed guardrail that is not replaced on the same day must be delineated with
lighted barricades. No locations shall be left without either lighted barricades or
restored guardrail at any time. All locations shall be completed with in 3 days.

Traffic Control And Protection, Standard 701001 Traffic Control and Protection, Standard
701006 shall be used for construction operations that do not encroach closer than 15 ft. from
the edge of pavement. Traffic Control and Protection, Standard 701001 will not be measured for
payment in accordance with Article 701.19(a) of the Standard Specifications.

Traffic Control And Protection, Standard 701006 Traffic Control and Protection, Standard
701006 shall be used for the operations of earthwork, seeding, and other construction
operations that do not encroach closer than 2 ft. from the edge of pavement. Traffic Control and
Protection, Standard 701006 will not be measured for payment in accordance with Article
701.19(a) of the Standard Specifications.

Traffic Control and Protection, Standard 701201 shall be utilized for operations requiring a lane
closure during working hours. Traffic Control and Protection, Standard 701201 will be paid for at
the contract unit price per LUMP SUM for TRAFFIC CONTROL AND PROTECTION
STANDARD 701201.

Furnishing, placing and removing all other traffic control and protection (such as temporary Type
Il barricades, drums, vertical panels, stop signs, etc...) required will not be measured for
payment separately and will be considered as part of the traffic control and protection pay items
included in the contract.

If at any time the signs are in place but not applicable, they shall be turned from the view of
motorists or covered as directed by the Engineer. The cost of furnishing, erecting, maintaining,
and removing the required signs shall be incidental to the contract.

All other traffic control and protection required will not be measured for payment and will be
considered included in the cost of the contract.

SEEDING, CLASS 2 (SPECIAL)

Description. This work shall consist of seed bed preparation, fertilizing, mulch and seeding in
areas as outlined on the plans and as directed by the Engineer. This work shall be in
accordance with Section 250 and Section 251 of the Standard Specifications and the following
provisions.

Materials. All permanent vegetation areas disturbed during construction shall be seeded with
Class 2 mixture as specified in Section 250 of the Standard Specifications. Mulch shall be
applied to seeded areas at a rate of 2 tons/acre using Mulch, Method 2 as specified in Section
251 of the Standard Specifications. Fertilizer nutrients are required and shall be applied
according to the rates in Section 250.04 of the Standard Specifications. Agricultural ground
limestone will not be required.



Various Routes
Section 19-00350-00-SP
Iroquois County

Basis of Payment. This work shall be paid for at the contract unit price per acre for SEEDING
CLASS 2 (SPECIAL). The items of seed, mulch, fertilizer nutrients, soil preparation, along with
all material, equipment, and labor will not be paid for separately, but shall be considered as
included in the contract unit price per acre for SEEDING CLASS 2 (SPECIAL).

CLEARING

The Contractor is hereby informed and shall understand that at some locations shrubs, brush,
weeds, and other vegetation may be encountered that must be removed in order to widen
shoulders and install traffic barrier terminals. The cleaning of shrubs, brush, weeds and other
vegetation will not be paid for separately but shall be included in the contract unit bid price for the
pay items involved. All work shall be done in a neat and workmanlike manner and to the
satisfaction of the Engineer.

GUARDRAIL REMOVAL
This work shall consist of removal and disposal of existing steel plate beam guardrail and traffic
barrier terminals.

The Contractor shall completely remove the existing traffic barrier terminal. All posts,
rail element plates and related components of the existing traffic barrier terminal, including the
steel end post, shall be removed. The existing steel end post may be set in a concrete
anchor or may have been driven according to the alternate requirements permissible at the
time of the guardrail installation. In the event a concrete anchor is encountered, said
concrete anchor shall be completely removed. After the concrete anchor is removed, the
remaining hole shall be filled with sand or other suitable material approved by the Engineer.

The Contractor shall completely remove any guardrail necessary to accommodate the
new guardrail and traffic barrier terminals. All old posts shall be removed and the remaining
holes shall be filled with sand or other suitable material approved by the Engineer. Posts at
Location No. 28 shall be cut off flush with the ground to avoid disturbance of the existing
embankment and stone retaining wall. Guardrail elements at Location No. 28 shall be
salvaged for use in construction of Retaining Wall Special and Erosion Control Curb.

This work will be paid for at the contract unit price per foot for GUARDRAIL REMOVAL.

GUARDRAIL REMOVAL SPECIAL

Description:

This work consists of removal and disposal of existing steel plate beam guardrail rail elements
from posts attached to the bridge at Location No. 59. This work shall be done as specified in
Section 632 of the Standard Specifications.

The first post at each corner of the existing structure shall remain in place. Guardrail elements
shall be attached to these posts in a manner approved by the Engineer.

This work will be measured for payment in feet along the top edge of the rail elements
continuous through laps and splices.
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This work will be paid for at the contract unit price per foot for GUARDRAIL REMOVAL
SPECIAL.

STEEL RAILING REMOVAL

This work consists of removing bridge rail elements from posts attached to bridges or culverts.
This work shall be done as specified in Section 632 of the Standard Specifications and as
detailed in the plans.

This work will be measured for payment in feet along the top edge of the rail elements
continuous through laps and splices.

This work will be paid for at the contract unit price per foot for STEEL RAILING REMOVAL.

STEEL PLATE BEAM GUARDRAIL (SHORT RADIUS)
This work consists of furnishing and erecting Steel Plate Beam Guardrail, Type A and posts as
shown in the plans and as directed by the Engineer.

This work shall be performed as specified in Section 630 of the Standard Specifications and as
detailed on the plans. The guardrail shall be fabricated and constructed to the radius and length
shown on the plans OR as directed by the Engineer. The Contractor shall verify all dimensions
and modifications in the field prior to ordering materials.

This work will be measured in feet along the top edge of the rail elements, continuous through
laps and splices.

This work will be paid for at the contract unit price per foot for STEEL PLATE BEAM
GUARDRAIL (SHORT RADIUS).

STEEL PLATE BEAM GUARDRAIL, TYPE A (SPECIAL)
This work shall consist of installing new blockouts and steel plate beam guardrail rail elements
on existing posts attached to bridges.

This work shall be done as specified in Section 630 of the Standard Specifications. Blockouts
shall be as specified in the plans.

The existing posts and proposed steel plate beam guardrail rail elements shall be drilled as
shown in the plans.

This work will be measured for payment in feet along the top edge of the rail elements
continuous through laps and splices.

This work will be paid for at the contract unit price per foot for STEEL PLATE BEAM
GUARDRAIL, TYPE A (SPECIAL).












RIGHT OF ENTRY TO UNION PACIFIC RAILROAD PROPERTY

DOT/AAR NO. 167 226 A CONTRACT 87758

It is the Contractor’s responsibility to become familiar with and to follow all requirements described in
Section 107 of the Standard Specifications, titled Legal Regulations and Responsibility to the Public.

The Contractor shall confer with the Railroad Engineer and shall procure and pay all fees for required
railroad permits and licenses in accordance with Article 107.04 of the Standard Specifications. These
fees will not be reimbursed by the Department and will be included in the cost of other applicable pay
items in the contract. The Union Pacific Railroad contact person is Mr. Chris Keckeisen, Manager —
Engineering Design - Public Projects (402) 544-5131 or CTKECKEI@UP.COM. The Right of Entry
Application can be found on the Union Pacific Railroad’s website at

https://www.up.com/real estate/tempuse/procedures/index.htm. As of April 15, 2020, the cost for the
Right of Entry Permit is $1,045.00 but this number is subject to change. Also, there will be a licensee fee
in addition to the Right of Entry fee. The Contractor should confirm the cost with the Union Pacific
Railroad at the time of bid. No compensation will be made for changes to the cost of application fees
between time of bid and time of construction.

The Contractor shall confer with the Railroad Engineer relative to railroad requirements for clearances,
operation and general safety regulation in accordance with Article 107.12 of the Standards
Specifications. For all railroad-highway work as indicated in the contract proposal, the Contractor shall
obtain Railroad Protective Liability and Property Damage Liability Insurance in accordance with Article
107.11 of the Standard Specifications and as specified elsewhere in the Specials. The cost for providing
insurance, as noted elsewhere, will be paid for at the contract unit price per Lump Sum for RAILROAD
PROTECTIVE LIABILITY INSURANCE.

The services of railroad flaggers will be required when the Contractor’s operations will encroach on or
over the Railroad’s right-of-way or come within 25’ of the tracks. The Contractor shall pay for the cost of
providing railroad flaggers and be reimbursed for applicable charges in accordance with Articles 107.12
and 109.05. The railroad flagger contact person is Mr. Austin llg and can be reached at (402) 680-4851 or
amilg@up.com. A minimum of 72 hours’ notice is requested.
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$5,000,000 per occurrence and an aggregate limit of $10.000,000.

Ifthe scope of work as defined in this Agreement includes the disposal of any hazardous or non-hazardous materials from
the job site, Contractor must furnish to Railroad evidence of poliution legal liability insurance maintained by the disposal site
operator for losses arising from the insured facility accepting the materials, with coverage in minimum amounts of
$1.000,000 per loss, and an annual aggregate of $2,000,000.

OTHER REQUIREMENTS

Alipolicy(ies) required above (except worker's compensation and employers liability) must include Railroad as “Additional
Insured” using ISO Additional Insured Endorsements CG 20 26, and CA 20 48 (or substitute forms providing equivalent
coverage). The coverage provided to Railroad as additional insured shall, to the extent provided under 180 Additional
insured Endorsement CG 20 26, and CA 20 48 provide coverage for Railroad’s negligence whether sole or partial, active
or passive, and shall not be limited by Contractor's liability under the indemnity provisions of this Agreement.

Punitive damages exclusion, if any, must be deleted (and the deletion indicated on the certificate of nsurance}, unless the
taw governing this Agreement prohibits all punitive damages that might arise under this Agresment,

Contractor waives all rights of recovery, and its insurers also waive all rights of subrogation of damages against Railroad
and its agents, officers, directors and employees. This waiver must be stated on the certificate of insurance.

Prior to commencing the work, Contractor shall fumish Railroad with a certificate(s) of insurance, executed by a duly
authorized representative of each insurer, showing compliance with the insurance requirements in this Agreement.

Al insurance policies must be wrilten by a reputable insurance company acceptable to Railroad or with a current Best's
Insurance Guide Rating of A- and Class VIl or better, and authorized to do business in the state where the work is being
performed.

The fact that insurance is obtained by Contractor or by Railroad on behalf of Contractor will not be deemed to release or
diminish the liability of Contractor, including, without limitation, liability under the indemnity provisions of this Agreement.
Damages recoverable by Railroad from Contractor or any third party will not be fimited by the amount of the required
insurance coverage.
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27:

Iroquois County

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
CONSTRUCTION AND MAINTENANCE SIGNS

Effective: January 1, 2004
Revised: June 1, 2007

All references to Sections or Articles in this specification shall be construed to mean a specific

Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

701.14. Signs. Add the following paragraph to Article 701.14:

All warning signs shall have minimum dimensions of 1200 mm x 1200 mm (48" x 48") and
have a black legend on a fluorescent orange reflectorized background, meeting, as a
minimum, Type AP reflectivity requirements of Table 1091-2 in Article 1091.02.
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AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be
at the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a
moveable cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and
“SLOW” signs to alternately control right-of-way.

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW?” sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face. As an
option, a Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.
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Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during
operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and
when included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.

80192
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COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017
Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.
. . The Contractor has been granted a minimum
Completion | Article 108.08(b)(1) or ¢ K extensi f contract ti di
Date Article 108.08(b)(7) wo week extension of contract time, according
to Article 108.08.

Working Days

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ! .

up to $50.000.000 One PrOJ_ect Superintendent,
One Engineer, and
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One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

80384
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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